
    

   

   

   

   

   

   

  

   

   

   

   

   

   

   

   

   

   

     

   

         

   

      

      

   

   

   

   

        

   

   

   

   

   

      

     

         

   

         

   

   

      

   

        

   

   

      

5. PROJECT NO. 
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575-13-2-6395-0013 
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9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED 

PAGE                 OF 
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10A. MODIFICATION OF CONTRACT/ORDER NO. 

10B. DATED 

BPA NO. 1. CONTRACT ID CODE 

FACILITY CODE CODE 

  Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers 

E. IMPORTANT: 

is extended, 

  (a) By completing Items 8 and 15, and returning __________ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the 

  offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR AC- 

  KNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY 

is not extended. 

12. ACCOUNTING AND APPROPRIATION DATA 

(REV. 10-83) 

is required to sign this document and return ___________ copies to the issuing office. is not, 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:    (Specify authority)   THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. 

15C. DATE SIGNED 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES                                                                                 

SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

  RESULT IN REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made 

  by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour 

  and date specified. 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER 

BY 

Contractor 

16C. DATE SIGNED 

14. DESCRIPTION OF AMENDMENT/MODIFICATION 

16B. UNITED STATES OF AMERICA 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER 16A. NAME AND TITLE OF CONTRACTING OFFICER 

15B. CONTRACTOR/OFFEROR 

STANDARD FORM 30  NSN 7540-01-152-8070 
PREVIOUS EDITION NOT USABLE Prescribed by GSA - FAR (48 CFR) 53.243 

(Type or print) (Type or print) 

(Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

(No., street, county, State and ZIP Code) 

(If other than Item 6) 

(Specify type of modification and authority) 

(such as changes in paying office, appropriation date, etc.) 

(If required)  575-3630162-6395-854200-3220 23NRNR048  
 

(If applicable) 

(SEE ITEM 11) 

(SEE ITEM 13) 

(X) 

(X) 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, 

IT  MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

  1   6 

A00003 

 

06-06-2013 575-12-103 

Department of Veterans Affairs 

Network Contracting Office 

NCO 19 

4100 E. Mississippi Avenue, Suite 900 

Glendale CO 80246 

Department of Veterans Affairs 

Network Contracting Office 

NCO 19 

4100 E. Mississippi Avenue, Suite 900 

Glendale CO 80246 

To all Offerors/Bidders VA259-13-R-0534 

X   6/6/2013 

X X             

        X 1 

a) A site visit was held on 5/23/2013 and the list of attendees is attached. 

 

b) Questions and answers received prior to the date required for submission are attached. 

 
c) Two new “specs” documents are attached: 081113 HOLLOW METAL DOORS AND FRAMES; 087100 DOOR HARDWARE.  Also 

referenced in the attached “revised solicitation3”. 

 
d) The date set for the receipt of offers has been extended to 6/17/2013 at 3:00 pm (MST) – see attached “revised 

solicitation3” as well. 

Daniel J. Pagone  V1912L3-4593 
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Questions/ Reponses / Comments 
Replace Absorption Chiller 

 

1. The scope of work calls for the removal of a Generator and fuel tank with associated piping. The 

plans do not show the generator replacement. Nor are there any specifications. Please clarify. 

Removal and replacement of generator and fuel tank are NOT in this scope. 

2. The scope of work calls for the removal of the existing chiller ACU-1. The plans do not show this 

being removed. Please clarify. 

ACU-1 is NOT to be removed. 

3. The plans show placing a new Chiller on an existing concrete pad where HX-9 is being removed. 

This pad is at the same elevation as the floor. Should this be a raised housekeeping pad? 

New chiller does not require housekeeping pad. 

4. Please provide specs and hardware schedule for metal door, frame and hardware on page H3 

keynote 20.   

See attached Section 08 11 13 Hollow Metal Doors and Frames 

See attached Section 08 71 00 Door Hardware 

5. How will the motorized damper at the welding hood be controlled? 

Interlock damper to open when welding hood fan is operating.  

6. Who will be responsible for moving all stored equipment and material from mezzanine that is to 

be removed? 

VA shall move all nonproject related material and equipment. 

7. Who will be responsible for re-supporting all the conduit, lights, plumbing pipes and the eyewash 

station that are attached to the steel mezzanine, once it is removed? 

Contractor shall relocate as required. 

8. Who is responsible for moving the shelving, which contains welding supplies, from where the 

exhaust fan duct work shall be installed?  

VA shall relocate storage shelving. 

9. Do we reuse/salvage Chemicals at chemical feeder station? 

Water treatment chemical containers to be disconnected and relocated.  

10. What is the weight of the air separator that is to be relocated? 

See H-7,  shipping weight 630 lbs. 

 
11.  Please identify the following in the order of precedence.   

a. Plans  
b. Spec  
c. SOW 

SOW takes precedence over specs and drawings. 
 
 
 
 
 

 

Page 3 of 6



12. Drawing H2 dated 03/13/2013 does not indicate chiller 9-ACU1 to be demolished. H-6-mechnical schedule 

indicates that chiller 9-ACU-1 is to remain. The SOW notes A , C , and D indicate that the existing absorption 
chiller, mechanical and electrical components, and controls components are to be removed as part of the 

project. Is chiller 9-ACU-1 to remain in place or be demolished? 
See question No. 2 

13. If chiller 9-ACU-1 is to be demolished is the piping for this chiller to remain in place as indicated on H2 and H3 

Provide new piping to 9-ACU-1 existing. 

14.  If chiller9-ACU-1 is demolished will revised engineered drawings be provided with revised pump 

calculations and pipe sizing for the new plant capacity 

With 9-ACU-1 remaining, no revised pump schedule is required. 

15. Note #7 on H3 indicates the new bucket strainer and existing are to be installed in front of 9-P-4. No 

housekeeping pad is shown for the new location. Are the strainers to be installed over head or at ground level 

for maintenance accessibility? 

Ground level  

16.  Note F and G of the SOW indicates removal of the existing diesel generator plant EE3378. There is no note 

indicating to make/model of the generator. Will this information be provided by the engineer?  

See note No. 1. 

17. Note H of the SOW indicates that fuel is to be reused/recycled. What is the current level of the tank and is the 

fuel to be reused by the VA. 

See note No. 1. 

18. Note P of the SOW indicates to install a new self-contained diesel generator. The location, make model, and 

operation sequence is not provided in the construction documents. Will this information be provided by the 

engineer. 

See note No. 1 

19. If a temporary chiller is used to maintain the chilled water plant’s mission to support direct patient care can the 

existing electrical service be utilized to power the temporary chiller and pumps or will an alternate power source 

need to be provided. 

Ricardo 

20. What water treatment contractor currently services the central plant. 

ChemTreat 

21. Will the existing condenser water sump be drained by the VA prior to the installation of the sweeper system. 
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Contractor is responsible for sump conditions after NTP. 

22. -What do we do with the old Chiller? 

See note No. 2. 

23.  Does the VA Hospital want the refrigerant out of the chillers? 

See note No. 2. 

24.  Can we use Siemens Controls or is there a control company that we must use? 

Acceptable if BACNET compatible and if total campus is fully intergrated.  

25. -Are we allowed to start the project before the cooling season is Over? 

Dependent on NTP and ability to maintain cooling to mission critical facilties.  

26. -What size of line is going to 9-FCU-1? 

1” supply and return into ½” coil 

27. Page 63 of the solicitation says to disconnect and remove existing York  steam absorption chiller, but 

the demolition plan H2 does not show the chiller to be demolished and removed. Please clarify.  

See note No. 2. 

28. Drawing H 3 Keynote 3. there is not a detail shown on the drawings. 

Provide shop drawings for stand.   See note No. 10. 

29. Drawing H 3  Insulation schedule, remark 3.  Is canvas jacket required on the on the existing piping that 

is not being demolished? 

No, not on existing.  Canvas jacket on required on air separator. 

30. Sump detail on H5 - Filter discharge line shows nozzles but does not indicate exactly what they are. 

Standard cooling tower basin nozzles are available from all major tower manufacturers.  

31. Is temporary cooling necessary or can this work be done after the cooling season? 

A cooling load from mission critical direct patient care areas is expected throughout the construction 

period.  Chilled water circulation is expected to be maintained. 

32. There is no existing pad for the new chiller, what do you want us to do? 

See Note No. 3. 
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33. .  Are you (and the VA) willing to accept a single compressor mag bearing machine?   

Dual compressor configuration was the design intention.  No deviation on this issue.  

 

Additional comments/ observations from the site visit. 

 

1. Generator is NOT to be replaced. 

2. Overhead crane is NOT to be used by this contract. 

3. Absorption chiller to remain in place.  Disabled. 
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